SITE SHOWING NOTES

1. Elk River along Elk RiverRoad. .. ............. NRCS DSR 119-17-001 (2018-M0-002)
2. Buffalo Creek above Price Road Bridge. ........ NRCS DSR 119-17-005 (2018-M0-003)
3. Buffalo Creek above Klondike Road Bridge . . . .. NRCS DSR 119-17-004 (2018-M0-004)
4. Buffalo Creek above C.R. 4357 Bridge. ......... NRCS DSR 119-17-003 (2018-M0O-005)
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Site Showing Notes

Mandatory pre-bid site showing at 10:00 a.m., 15 August 2018, at the
McDonald Courthouse, Pineville, MO.

Work is to stabilize & restore eroded banks of the Elk River and Buffalo
Creek with rock riprap and fill as described on the associated plans.

Indicated in associated plans and project site roadmap.

Contracting of this work is the responsibility of the McDonald County
Commission. Submit invoices for Lump Sum payment after construction is
completed.

Submit bids to the McDonald County Clerk by 1:00 p.m., 22 August 2018.

1:00 p.m., 22 August 2018, at the McDonald County Commission Office in
the courthouse in Pineville. The commission retains the right to reject any
or all bids.

Proof of at least $2M liability insurance & $100k workmen’s compensation
must accompany the bid. A performance bond will be required prior to
issuing a notice to proceed.

Maximum six (6) days per week, not exceeding ten (10) hours per day,
Monday through Saturday. Overtime pay requirements are established by
the contractor within the guidelines of the contract.

Notice to proceed will be issued within 10 days of bid opening. All
work must be completed prior to 12 December 2018.

Apparent low bidders for multiple projects will need to submit a work plan
showing how the projects will be accomplished within the allotted time.
Low bidders shall also submit an equipment & labor listing to the
commission for evaluation prior to letting bid.

McDonald County, Missouri
Page 1 of 2



QUANTITY All payments will be made for lump sum work. No quantity variations

VARIATIONS allowed.

PAYMENT Final payment available once project is complete. Request reimbursement
from the McDonald County Commission.

WAGES Davis - Bacon wage rates apply.

SAFETY Follow OSHA rules regarding on the job safety. It is recommended that at
least one employee on site have a current first aid certificate.

POLLUTION All work will be done in accordance with the terms and conditions of the

CONTROL Corps of Engineers General Permit (GP 41). Contractor must maintain a
copy of the permit on site at all times.

WORK LIMITS Keep equipment as close as possible to the work area to minimize damage
to private property.

SITE Prior to leaving site, areas damaged by equipment during the construction

CONDITIONS process must be smoothed and seeded by the contractor. Complete
seeding according to plan specifications.

TRAFFIC Contractor shall submit a traffic control plan to the county commission for

CONTROL approval prior to construction.

QUALITY Contractor shall have a superintendent present at all times during

CONTROL construction.

CONSTRUCTION Full-size plans and the US Corps of Engineer General Permit 41 are posted

SPECIFICATIONS

TECHNICAL

for contractor reference at http://www.mcdonaldcountygov.com/bids-
gualifications.php. It is strongly recommended that each potential bidder

review these documents in their entirety prior to submittal of their bid.

Refer technical questions to the Republic Engineering Incorporated (REI)
representative listed at the bottom of the page.

For guestions call:

Keith Lindquist, Presiding Commissioner, Pineville, MO  (417) 223-7516 (Contracting)
(417) 223-7530 (Contracting)
(417) 300-2705 (Technical)

Kimberly Bell, County Clerk, Pineville, MO
Michael Malone, Engineer, REI, Tulsa, OK
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